
Summary - Tabulation of Bids 
 

MT PRA-GLAC 10(17) & 10(18) Going to the Sun Road Wall Repairs, Phase II & IV
Bids Opened: 07-29-03

Schedule
Westway Morgen & JTL Group Dick Anderson Engineer's Estimate

Construction Oswood Const  Construction

(Bid Not Extended) (Bid Not Extended)

Base $2,194,918.00 $2,922,131.50 $2,165,022.00 $3,199,072.00 $2,067,962.00

Option A $633,493.00 $691,005.00 $1,048,677.50 $1,037,298.00 $647,310.00

Option B $1,697,492.00 $1,667,885.00 $2,110,241.00 $1,831,514.00 $1,480,798.25

Option C $863,930.00 $879,214.50 $1,252,237.00 $999,079.50 $750,439.50

Option D $567,925.00 $573,130.00 $554,950.00 $399,587.00 $549,215.00

Option G

TOTAL $5,957,758.00 $6,733,366.00 $7,131,127.50 $7,466,550.50 $5,495,724.75

Bidders


